

---

## Addendum No. 1 Acequia Madre de La Vegas Phase II Pipeline Project

---

This addendum is issued to reflect the following changes to the contract documents dated January 19, 2024. This Addendum is effective February 1, 2023. It shall be the responsibility of all bidders to adhere to any changes or revisions to the Acequia Madre de Las Vegas Phase II Pipeline Project as identified in this Addendum No. 1. This documentation shall become a part of the Contract Documents.

1. The sign-in sheet for the mandatory pre-bid meeting for Wednesday, January 31, 2024, is attached.
  
2. The Contractor may contact the following landowners to negotiate a potential temporary equipment staging and material stockpile area(s):

NAME: Mike Cannone  
MAILING ADDRESS: 130 Alamo Street, Las Vegas, New Mexico, 877701  
PHONE: 505-652-9950  
PARCEL NUMBER: R0662443

NAME: Gary Ludie  
ADDRESS: 802 South Pacific, Las Vegas, NM 87701  
PHONE: 505-429-3009  
PARCEL NUMBER: R0008425

NAME: Kristine Ollikkala  
ADDRESS: 231 Bernal Street, Las Vegas, NM 87701  
PHONE: 805-886-3176  
PARCEL NUMBER: R0654441

Jun 31, 2024  
10:00 AM

Acequia Madre De Las Vegas  
Phase II Pre-bid Meeting

Name	Company	Contact
Antonio Vigil	Pacheco Construction	505-587-9455
<del>James SENA *</del>	<del>SENA Const.</del>	<del>(575-760-3023)</del>
<span style="border: 1px solid black; padding: 2px;">Mancini Conda</span>	New Image Const	575-472-3106 *
Joe Aragon	Hays Plumbing	505-718-9025 *
MAX Lucero *	Buck Canyon Const.	505-429-1441
Steve Lucero	Acequia Madre (Chair)	505-429-2733
		505 617-2601
		505 617-1807
Andrew Strasser	WSM Engineers	505-983-7694
Louise Ball	Buck Canyon	505-454-0094
John Ng *	New Image Const	505-699-0166
New Image Mancini & Auto.com		

Meet @ Meeting start 10:00 @  
 smiling faces  
 Traveled to Bernal @

Name: Antonio Vigil  
 Email: office@pachecoctrn.com

Meeting Concluded @ 11:35